



Yamhill County
Public Works Department
2060 Lafayette Avenue, McMinnville, Oregon 97128
Phone 503.434.7515 | Fax 503.472.4068 | Email
pubwork@co.yamhill.or.us

YAMHILL COUNTY BOARD OF COMMISSIONERS COVERSHEET


DATE: February 29th, 2024
TO: Board of Commissioners
FROM: Mark Lago, Public Works Director
RE: Intent to Award Construction:
2024 Pike Rd Bridge Superstructure Replacement


BACKGROUND:

Public Works requests approval for **Intent to Award Construction** for the “**2024 Pike Road Bridge Superstructure Replacement Project**. This bridge superstructure replacement includes removal and replacement of the 68 year old steel bridge with a new superstructure (beams, deck, bridge rail). Work includes approach guard rails and new pavement.

Bids were publicly opened at 2:00 pm on February 13th, 2024, at the Public Works building. Three bids were received. **The low bidder was Haworth Inc. from McMinnville, Oregon for \$494,209.50.**

This work will require Pike Road to be closed up to two weeks during superstructure replacement. Old Railroad Grade road will be the detour for vehicles over 8 tons. Hacker road can be used for vehicles under 8 tons. Following the closure, daytime lane closures will be allowed for an additional two weeks to complete the paving, striping, and guard rail work.





This Capital Improvement Project (CIP) is funded by 100% county funds.

Public Works estimated the bridge superstructure replacement cost of \$500,000.

STAFF RECOMMENDATION:

Staff is requesting the Board approve Intent to Award for construction of the Pike Road Bridge Superstructure Replacement Project in the amount of \$494,209.50.

FISCAL IMPACT:

Funds will come out of the Road Fund Capital Contractor Services. This project is included in the current approved 2023-24 budget and will be in the proposed CIP Budget for FY 2024-25.

ATTACHMENT 1: Bid Results Summary (02-13-24)

Accepted by Yamhill County
Board of Commissioners on
2/29/24 by Board Order
24-62

Attachment 1 Bid Results

2024 Pike Road Bridge Superstructure Replacement
 Unofficial Bid Results
 February 13th, 2024
 2:00 PM at YC Public Works Building

Greg Haffner
 Engineering Manager

Michelle Hubbard
 Office Manager

	CONTRACTOR NAME	Bid Totals	Signature Page	10% Bid Bond	Addendum 1	Sub- Contractor Disclosure (w/in 2 hours)	
1	Haworth Inc	\$ 494,209.50	X	X	X	X	
2	Auden Construction LLC	\$ 499,411.25	X	X	X	X	
3	Legacy Contracting Inc	\$ 573,040.75	X	X	X	X	
4							
5							
6							

B.O. 2462
 Exhibit A